

1) Due to the short timing between the site visit and the RFP bid due date, is it possible to push the due day out to Wed., Oct. 28?

The due date has been extended to Wednesday October 28th, 10:00 a.m.

2) Will the district consider modifying the language of the Time and Materials Agreement, Item #13 (p. 41) to indicate “the prevailing party shall pay attorney’s fees”?:

No modification.

3) Will the district consider modifying the language of the Independent Contractor Agreement to indicate “10” days’ notice?

No modification.